
  

 

 

NOTICE INVITING E-TENDER (NIT)  

 

Sl. No. Events Date and Time 

1 Notice Inviting BID (NIT) No. 17/IITPKD/EWD/2025-26/068 

2 Name of work 
Fabrication and Installation of Stainless Steel 
Cycle stands for the Cycle Parking shed near the 
hostel blocks – Sahyadri Campus                                

3 Date of Publication 26-05-2025, 1600 hrs 

4   Date / Time of Closing 10-06-2025, 1500 hrs 

5 Opening of Technical cum Eligibility Bids  10-06-2025, 1530 hrs 

6 Estimated Cost put to bid  Rs. 330,446/- 

7 Earnest Money Deposit (EMD)   Rs. 6,609/- 

8 Period of completion  2 Months 

 
 

 
 

 
 

Engineering works Division 
Indian Institute of Technology Palakkad  

Kanjikode West,  Palakkad – 678 623 
Phone - 0491 209 2153 
Email: ewd@iitpkd.ac.in 
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Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites ONLINE percentage 

rate Bids (Cover-1: Eligibility cum technical Bid, Cover-2: Financial Bid) from eligible contractors 

who satisfy the eligibility criteria given in Annexure II for the following work. Interested bidders 

may submit their bids ONLINE at https://mhrd.euniwizarde.com/ 

1.  Name of Work 

Name of Work : Fabrication and Installation 
of Stainless Steel Cycle stands for the Cycle 
Parking shed near the hostel blocks – 
Sahyadri Campus 

2.  Estimate Cost put to Tender Rs. 330,446/- 

3.  
Earnest Money Deposit 
(EMD) 

Rs. 6,609/- 
Bids without paying the EMD in gateway of E- 
Wizard portal shall be DISQUALIFIED 

4.  Period of completion 2 Months 

5.  Validity of the tender 60 days from the date of opening of eligibility bid. 

6.  
Last Date for Submission of 
e-Tender 10-06-2025, 1500 hrs 

7.  
Date of Opening of the 
Eligibility document 10-06-2025, 1530 hrs 

8.  
Date of opening of the 
financial bid 

Will be intimated later to eligible bidders through 
online in E- Wizard portal 

 
DEFINITION  
Officer inviting tender    : Executive Engineer (Civil), EWD 
Engineer in charge   : Executive Engineer (Civil), EWD 
Accepting authority               : Chairman, EWD 
Time allowed for submission of Performance Security: 7 days 
Maximum allowable extension with late fee at the rate of 0.1% of Performance Security per day 
beyond the period of 7 days: 5 days 
No of days from the date of issue of letter of acceptance for recurring date of start : 7 days 
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1. GENERAL 

1.1 Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites online 
percentage rate tenders under two-bid System. The bid document consists of a schedule of 
quantities of various items to be executed, scope of works, terms and conditions of the 
contract and other necessary documents can be seen and  downloaded from 
https://mhrd.ewizard.in/   

1.2 The bids will be opened by the competent authority of IIT Palakkad on behalf of the IIT 
Palakkad. 

1.3 The bids shall be submitted online in MHRD Portal (https://mhrd.ewizard.in/) 
1.4 The responsibility of submission of the bids on or before the last date shall rest with the 

tenderer. 
1.5 Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable for rejection. 
1.6 The bidder shall bear all costs associated with the preparation and submission of his bid 

and IITPKD shall in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the tender process. 

1.7 IITPKD will respond to any request for clarification or modification of the Tender Document 
that is received up to FIVE (05) days prior to the deadline for submission of bids prescribed 
by IITPKD. For this purpose, the prospective bidder(s) requiring clarification in the Tender 
Document shall notify IITPKD in writing at the address mentioned. Any such clarification, 
together with all details on which the clarification had been sought, will be published on 
the E-Wizard website. 

1.8 Except for any such clarification by the Institute, which is expressly stated to be an 
addendum/Corrigendum to the tender document issued by the Chairman, EWD, IIT 
Palakkad, no written or oral communication, presentation, or explanation by any other 
employee of any of the Sections/Departments of the Institute, shall be taken to bind or 
fetter the Institute. 

1.9 EARNEST MONEY DEPOSIT (EMD)  
i. The bidder shall furnish EMD of Rs. 6,609/- through an online payment gateway in the 

E-Wizard.  
ii. Bids without paying the EMD in gateway of E- Wizard portal shall be DISQUALIFIED.  
iii. EMD of the successful bidder shall be returned on receipt of the prescribed Performance 

Security and after signing of the contract agreement.  
iv. EMD of the unsuccessful bidders will be returned to them at the earliest after expiry of the 

final bid validity and latest by the 30th day after the award of the contract.  
v. 100% EMD shall be forfeited  

a. if the bidder withdraws his bid after opening of the bid during the period of 
validity of the tender.  

b. if the successful bidder refuses or neglects to execute the contract or fails to 
furnish the required Performance Security within the time frame specified 
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by the Institute.  
c. if the successful bidder fails to execute the Contract on specified timeline. 

vi. MSME firms registered in NSIC under PP policy are not exempted from payment of EMD 
for this work. 

2. ADDENDUM / CORRIGENDUM IN THE TENDER DOCUMENT 
2.1. At any time prior to the deadline for submission of bids, IITPKD  may, for any reason, 

whether at its own initiative or in response to a clarification requested by a prospective 
Bidder, modify the Tender Document by way of amendment(s)/ Corrigendum 

2.2. Addendum/Corrigendum will be intimated through the E- Wizard portal and the bidders 
shall ensure that the addendums are carried out in the bid before submission. The 
addendums will not be published in newspapers. Bidders should regularly visit the E-Wizard 
portal to keep themselves updated. 

2.3. No extension in the bid due date/ time shall be considered on account of delay in 
submission of bid. 

3. COMPOSITION OF THE TENDER DOCUMENT 
3.1. The Tender Document comprises of: 

(a) Schedule of Quantity (Annexure - I) 
(b) Drawings (Annexure - IA) 
(c) Eligibility Criteria for Bidders(Annexure - II)  
(d) Documents to be uploaded within the period of bid submission (Annexure - III) 
(e) Form of undertaking for not blacklisted (Annexure - IV)  
(f) Performance security format (Annexure - V)  
(g) Fall clause notice certificate (Annexure - VI) 
(h) Letter of Transmittal (Annexure - VII) 
(i) Notice for appointment of Arbitrator (Annexure - VIII) 
(j) Reference of disputes and amount claimed for each dispute to the Chairman (EWD) 

(Annexure - IX) 
(k) Form-A 
(l) Cover II financial bid (to be uploaded separately) 

The bidder shall not make or cause to be made any alteration, erasure or obliteration to the text of 
the Tender Document. 
4. LANGUAGE/FORMAT/SIGNING OF THE BID 

4.1. The bid prepared by the Bidder and all correspondence and documents related to the 
tender exchanged by the Bidder and IITPKD shall be in English and the Contract shall be 
construed and interpreted in accordance with that language. If any of the brochures, 
leaflets or communication is prepared in any language other than English, a translation of 
such document, correspondence or communication shall also be provided at the cost and 
risk of the bidder. The translation so provided shall prevail in matters of interpretation. The 
bidder, with respect to such documents, correspondence and communications, shall bear 
the costs and risks of such translation. 

4.2. The bid shall not contain any internalizations, erasures, overwriting, except to correct 
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errors made by the bidder, in which case the person or persons signing the bid shall initial 
such corrections with date. 

5. Bids submitted in any mode other than ONLINE will be rejected outright. No prices should be 
included in the technical bid. Financial Bid should be filled as per the financial bid document. 

6. PERCENTAGE RATE CONTRACT 
The bidder should quote percentage above / below on the total amount of tender in percentage 
rate tender. If the tenderer does not quote any percentage above / below on the total amount of 
tender the tender shall be treated as invalid and will not be considered as the lowest tender. 
7. CONFORMITY OF THE TENDER DOCUMENT 
The bid document consisting of specifications, the schedule of quantities of various items to be 
executed and the terms and conditions of the contract and other necessary documents can be 
seen in the tender document. 
8. PERIOD OF VALIDITY OF BIDS 
Bids shall remain valid for a period of 60 days after the date of deadline for submission of bids 
prescribed by the Institute. 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
The bidders may modify or withdraw the bid after submission only through ONLINE mode, within 
the period of deadline for submission of bids. No bids can be modified subsequent to the deadline 
for submission of Bids. No bids can be withdrawn in the interval between the bid submission 
deadline and the expiration of the bid validity period. 
10. OPENING AND EXAMINATION OF BIDS 

10.1. The Technical bids will be opened on the prescribed date and time as mentioned in the Bid 
document in ONLINE mode. 

10.2. The Institute will evaluate the technical bids for the eligibility criteria. Those bids, who 
satisfy the eligibility criteria will be considered for opening their financial bids. Those bids 
which are found to be either non-responsive, not satisfying the eligibility criteria  will not 
be considered for opening their financial bids and will be rejected. 

10.3. The date of opening of financial bid (cover 2) will be intimated later to the eligible bidders 
through E- wizard portal.  

10.4. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 
the unit price and the total price, which is obtained by multiplying the unit price and 
quantity, or between subtotals and the total price, the unit or subtotal price shall prevail 
and the total price shall be corrected. If there is a discrepancy between words and figures, 
the amount in words shall prevail. 

11. CLARIFICATION OF BIDS 
During the bid evaluation, the Institute may, at its discretion, ask the Bidder for a clarification of its 
bid. The request for clarification and the response shall be through ONLINE mode ONLY and no 
change in the price or substance of the bid shall be sought, offered or permitted. 
12. AWARD CRITERIA 
The competent authority on behalf of the IIT Palakkad does not bind itself to accept the lowest or 
any other bid and reserves to itself the authority to reject any or all the bids received without 
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assigning any reason. All bids in which any of the prescribed conditions is not full fill including that 
of conditional rebate is put forth by the bidders shall be summarily rejected. The competent 
authority on behalf of the IIT Palakkad reserves to himself the right of accepting the whole or any 
part of the bid and the bidders shall be bound to perform at the rates quoted. 
13. INSTITUTE RIGHT TO ACCEPT/REJECT BIDS 
The Institute reserves the right to accept or reject any bid or to annule the bidding process and 
reject all bids at any time prior to Contract award, without thereby incurring any liability to the 
Bidders. 
14. AWARD OF WORK/PURCHASE ORDER 
Prior to the expiration of the period of bid validity, the institute will issue the Work Order to the 
successful Bidder in writing. The Work Order will form part of the Contract. 
15. CONTRACT AGREEMENT 
On receipt of Work Order from the Chairman, EWD, the successful bidder shall sign with the date 
on each page of the work order and return it to the Chairman, EWD, along with the Performance 
Security. Copy of Work Order duly signed by the successful Bidder on each page shall constitute 
the Contract Agreement. 
16. PERFORMANCE SECURITY 
Within SEVEN DAYS of receipt of notification of award from the Chairman EWD, the successful 
Bidder shall furnish the performance security equal to 5% of the Contract value The Performance 
Security shall be valid all along the contract period and shall extend up to sixty (60) days after the 
date of completion of work accepted by the Engineer in Charge. 
The performance security shall be a bank guarantee (in the format as provided in (in the format as 
provided in Annexure- IV of the bidding documents) issued by any Scheduled Bank in India 
acceptable to the Purchaser or a Demand Draft favoring, INDIAN INSTITUTE OF TECHNOLOGY 
PALAKKAD payable at PALAKKAD. The performance security shall be returned to the contractor not 
later than fifteen (15) days after its expiration. 
17. SECURITY DEPOSIT :  
2.5% of tendered value. The contractor whose tender is accepted will also be required to furnish 
by way of Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of the 
tendered value of the work. The Security deposit at the rate of 2.5% of the Gross amount of each 
running bill and final bill till this some deducted will amount to Security deposit of the tendered 
amount of work. Such deductions will be made at the rates mentioned above in the form of Fixed 
Deposit Receipt / E- Bank Guarantee of Bank. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Institute as part of the security deposit and the Bank is unable 
to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit.   
18. CONTRACT DOCUMENTS 
All documents forming part of the Contract (and all parts of these documents) are intended to be 
correlative, complementary and mutually explanatory. The Contract shall be read as a whole. The 
order of precedence of the Contract documents shall be as follows: 
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1. Contract Agreement 
2. All other Forms 
3. Bid documents 

19.  AMENDMENT TO CONTRACT 
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 
expressly refers to the Contract and is signed by a duly authorized representative of each party to 
the Contract. 
20. CONTRACTORS RESPONSIBILITIES 
The Contractor’s obligations involve: 
The work shall be executed as per Schedule of quantity / CPWD specifications and as per direction 
of Engineer /officer in charge  of IIT Palakkad.  
The contractors are advised to make site visits before participating in the tender. No such 
escalation claims will be entertained once taken up the work for any items mentioned in the 
schedule of quantity. 
The supplying materials related to work completion, necessary transportation permits should be 
taken care of by the contractor. The work to be completed by the contractor at site including 
loading unloading transportation, handling & rehandling and required manpower charges etc. 
21. TIME ALLOWED FOR CARRYING OUT THE WORK  
The time allowed for carrying out the work will be 60 days from the date of start. The date of start 
shall commence from the 7th day of issue of work order. The agency shall complete the work 
within the period specified in the tender document and  sign the work order or within the period 
mutually agreed between Institute and Contractor. 
22. TERMS OF PAYMENT 
No Advance payment will be made. Running account shall be made by the Executive Engineer, 
EWD as per the Execution of items in the BOQ.  Gross work to be done together with net payment 
/adjustment of advances for material collected, if any, since the last such payment for being 
eligible to interim payment - Rs. 10 Lakhs 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the 
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified here in under, the 
period being reckoned from the date of receipt of the bill by the Engineer-in- Charge, complete 
with account of materials issued by the Department and dismantled materials.  
(a) If the Tendered value of work is up to 1 Crore : 2 months 
(b) If the Tendered value of work is more than Rs 1 Crore and up to Rs. 10 Crore : 3 months  
23. TAXES AND DUTIES 
The Contractor should ensure payment of all taxes, GST,  levies and charges assessed by all 
municipal, state or national government authorities, in connection with the Goods and Services 
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supplied under the Contract. Nothing extra shall be paid on any account. Rates quoted shall be 
inclusive of all taxes and duties. TDS @ 2% will be deducted as per CBEC Circular 
No.65/39/2018-DOR dated 14.09.2018. TDS on GST @2% will be deducted from the gross value of 
the bill. 
24. ASSIGNMENT 
The agency shall not assign to any third party of the awarded Contract or any part thereof without 
the prior written consent of the Institute. 
25. GOVERNING LAW 
The Contract shall be governed by and interpreted in accordance with the laws of India. 
26. TIME AND EXTENSION FOR DELAY    
The time allowed for execution of the Works shall be 2 Months or the extended time in 
accordance with these conditions given in schedule F shall be the essence of the Contract. The 
execution of the work shall commence from such time period as mentioned in the Bid or from the 
date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, the 
performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the 
disposal of the Institute without prejudice to any other right or remedy available in law.  
27. WHEN CONTRACT CAN BE DETERMINED  
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to any other rights or remedy against the contractor in respect of any delay, not 
following safety norms , inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or has not 
elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter.  

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Engineer-in-Charge.  

(iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy 
under any other provision in the contract has given further reasonable time in a notice 
given in writing in that behalf as either mutually agreed or in absence of such mutual 
agreement by his own assessment making such time essence of contract and in the opinion 
of Engineer-in-Charge the contractor will be unable to complete the same or does not 
complete the same within the period specified.  

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ 
or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
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writing is given to him in that behalf by the Engineer-in-Charge.  
(v) If the contractor shall offer or give or agree to give to any person in Government service or 

to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for Government.  

(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge.  

(vii) If the contractor had secured the contract with the Government as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or committed a breach 
of Integrity Agreement.  

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order.  

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labor on a 
piece-work basis or of labor with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the prior written 
approval of the Engineer -in-Charge. When the contractor has made himself liable for 
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of the President 
of India shall have powers: 
(a) To determine the contract as aforesaid so far as performance of work by the Contractor 

is concerned (of which determination notice in writing to the contractor  
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, Security Deposit already recovered, Security deposit payable and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to 
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take such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another contractor to complete the work. The contractor, whose 
contract is determined as above, shall not be allowed to participate in the tendering 
process for the balance work including any new items needed to complete the work. In 
the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the value so certified. 

28. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
with the specifications to make the container suitable for functioning. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in writing in respect of 
the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department specified in Bid 
or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates 
or any other printed publication referred to elsewhere in the contract.  
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labor and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction.  
29. DEVIATIONS/ VARIATIONS EXTENT AND PRICING 
The Engineer-in-Charge shall have power  

(i) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary 
or advisable during the progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the Engineer-in-Charge and such 
alterations, omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
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which he agreed to do the main work except as hereinafter provided.  
29.1. The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge 

29.2. In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) submit market rate claim rates, supported by proper analysis 
which shall include invoices, vouchers etc. and Manufacturer's specification for the work 
failing which the rate approved later by the Engineer- in-charge shall be binding and the 
Engineer-in-Charge shall within prescribed time limit of the receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so determined, failing which it will be deemed to have 
been approved. 

29.3. In the case of contract items which exceed the limits laid down in bid, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim revision of the 
rates, supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the schedule of 
quantities, the Engineer-in-Charge shall within prescribed time limit of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the market rates (as per invoice, 
vouchers from the manufacturers or suppliers submitted by the agency and duly verified by 
Engineer in Charge or his representative) and the contractor shall be paid in accordance 
with the rates so determined. The prescribed time limit for finalizing rates for Extra Item(s) 
and Deviated Quantities of contract items is within 45 days after submission of proposal by 
the contractor without observation of the Engineer-in-Charge. 

29.4. For the purpose of operation of bid, the following works shall be treated as works relating 
to foundation unless & otherwise defined in the contract:  

(i) (For Buildings : All works up to 1.2 meters above ground level or up to floor 1 level 
whichever is lower.  

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and 

other elevated structures : All works up to 1.2 meters above the ground level.  
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 meters 

above the ground level.  
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 

lower.  
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(vi)  For Roads, all items of excavation and filling including treatment of sub base 
30. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in - charge, his 
authorized subordinates in charge of the work and all the superior officers, any of the 
organization engaged by the Institute for Quality Assurance and of the Chief Technical Examiner's 
Office, and the contractor shall, at all times, during the usual working hours and at all other times 
at which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly accredited 
in writing, present for that purpose. Orders given to the Contractor's agent shall be considered to 
have the same force as if they had been given to the contractor himself.  
If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 
the officers of the organization engaged by the Institute for Quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below except 
road work) of the completion of the work from the Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost. 
In the event of failing to do so within a period specified by the Engineer-in- Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 
clause 31 of the contract (for non-completion of the work in time) for this default.  
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in the 
bid may consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on 
the contractor. 
31. COMPENSATION FOR DELAY  
If the contractor fails to maintain the required progress in terms of para 26 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as per 
para 26 as well as any extension granted under para 29, he shall, without prejudice to any other 
right or remedy available under the law to the Government on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the authority specified in 
bid may decide on the amount of accepted Tendered Value of the work for every completed day/ 
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month (as determined) that the progress remains below that specified in para 26 or that the work 
remains incomplete.  
(i) Compensation for delay of work  
With maximum rate @ 1% (one percent) per month of delay to be computed on a per day basis 
based on the quantum of damage suffered due to stated delay on the part of the Contractor.  
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % (ten percent) of the accepted Tendered Value of work or of the accepted 
Tendered Value of the Sectional part of work as mentioned in the bid for which a separate period 
of completion is originally given.  
In case no compensation has been decided by the authority in bid during the progress of work, 
there shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on the final justified extended date of completion. If the Engineer in Charge decides 
to give further extension of time allowing performance of work beyond the justified extended 
date, the contractor shall be liable to pay compensation for such extended period. If any variation 
in the amount of contract takes place during such an extended period beyond justified extended 
date and the contractor becomes entitled to additional time under para 29, the net period for 
such variation shall be accounted for while deciding the period for levy of compensation. 
However, during such further extended period beyond the justified extended period, if any delay 
occurs by events force majure, abnoramally bad weather, serious loss or damage by fire,Local 
commotion of workmen, the contractor shall be liable to pay compensation for such delay 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or 
part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under para 27 for delay in performance and claim of compensation under that clause.  
In case action under para 30 has not been finalized and the work has been determined under 
para 27, the right of action under this clause shall remain post determination of contract but levy 
of compensation shall be for days the progress is behind the schedule on date of determination, 
as assessed by the authority in Schedule F, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided 
after the determination of contract.  
32. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR  
If contractor:  

(i) At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 working 
days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 working days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the 
work(s) or items of work with individual dates of completion, on or before the date(s) so 
determined, and does not complete them within the period specified in the notice given in 
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writing in that behalf by the Engineer-in-Charge.  
(iii) The Engineer- in-Charge without invoking action under para 26 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 
thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to :  
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or  
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor.  
(iv) The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Government because of action under this clause 
shall not exceed 10% of the tendered value of the work. 
In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor's materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. 

(v) The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided that action under this clause shall only be taken 
after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 

(vi) Any excess expenditure incurred or to be incurred by Government in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may 
be suffered by Government as aforesaid after allowing such credit shall without prejudice 
to any other right or remedy available to Government in law or per as agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 

(vii) If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. 

(viii) In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance of 
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the contract 
 
33. ACCEPTING AUTHORITY 
The accepting authority: Chairman, EWD  
Name of Work: Fabrication and Installation of Stainless Steel Cycle stands for the Cycle Parking 
shed near the hostel blocks – Sahyadri Campus 

(I) Estimated cost of work :   Rs. 330,446/- 
(II) Earnest Money : Rs. 6,609/- 
(III) Performance Guarantee :  5% of tendered value 
(IV) Security Deposit :   2.5% of tendered value 

34.  GENERAL RULES & DIRECTIONS: 

Officer inviting tender Chairman, EWD 
Engineering Works Division 

Engineer-in-Charge Executive Engineer (Civil) 

Accepting Authority Chairman, EWD with approval of Director, IIT 
Palakkad 

Percentage on cost of materials and 
Labour to cover all overheads and profits 

15% 

Authority for fixing liquidated damages  Chairman, EWD  

35. SETTLEMENT OF DISPUTES & ARBITRATION  
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter:  
I. If the contractor considers any work demanded of him to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or 
if the Engineer in Charge considers any act or decision of the contractor on any matter in 
connection with or arising out of the contract or carrying out of the work, to be unacceptable and 
is disputed, such party shall promptly within 15 days of the arising of the disputes request the 
Chairman (EWD), or where there is no Chairman (EWD) request the Director, IIT Palakkad who shall 
refer the disputes to Dispute Redressal Committee (DRC) within 15 days along with a list of 
disputes with amounts claimed if any in respect of each such dispute. The Dispute Redressal 
Committee (DRC) give its decision within a period of 60 days extendable by 30 days by consent of 
both the parties from the receipt of reference from Chairman (EWD) / Director, IIT Palakkad. The 

15 



 

constitution of the Dispute Redressal Committee (DRC) shall be as indicated in bid. Provided that 
no party shall be represented before the Dispute Redressal Committee by an advocate/legal 
counsel etc.  
The DRC will submit its decision to the concerned Chairman (EWD) / Director, IIT Palakkad for 
acceptance. Chairman (EWD) in a time limit of 30 days from receipt of DRC decision will convey 
acceptance or other wise on the said decision .If the Dispute Redressal Committee (DRC) fails to 
give its decision within the aforesaid period or the Chairman (EWD) / Director, IIT Palakkad fails to 
give his decision in the aforesaid time limit or any party is dissatisfied with the decision of Dispute 
Redressal Committee (Chairman (EWD) the neither party may within a period of 30 days from the 
receipt of the decision of Dispute Redressal Committee (DRC), Chairman (EWD) / Director, IIT 
Palakkad or on expiry of aforesaid the time limits available to DRC / Chairman (EWD) / Director IIT 
Palakkad may give notice to the Chairman (EWD) / Director, IIT Palakkad for appointment of 
arbitrator on prescribed proforma as per Annexure - X under intimation to the other party.  
It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism 
of settlement of claims/disputes prior to invoking arbitration.  
The Chairman (EWD)/ Director , IIT Palakkad shall in such case appoint the sole arbitrator or one of 
the three arbitrators as the case may be within 30 days of receipt of such a request and refer such 
disputes to arbitration.  
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed, if any, in respect of each such dispute along with the notice for appointment of 
arbitrator and giving reference to the decision of the Chairman (EWD) / Director, IIT Palakkad on 
the finding / recommendation of DRC. 
Parties, before or at the time of appointment of Arbitral Tribunal may agree in writing for fast track 
arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015. 
Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 
whereby the counter claims if any can be directly filed before the arbitrator without any 
requirement of reference by the appointing authority. The arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award against each 
dispute and claim referred to him and in all cases where the total amount of the claims by any 
party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award 
It is also a term of the contract that fees payable to arbitral tribunal shall be as approved by DG, 
CPWD, OM issued vide no.2/2006/SE(TLC)/CSQ /137 dated 19-11-2019 (or its latest amendment as 
approved by DG, CPWD). This fee shall be shared equally by parties 
The place of arbitration shall be Palakkad.  
36. DISPUTE REDRESSAL COMMITTEE 

Claim Amount Up to 25 lakhs More than 25 lakhs 

Chairman Chairman, EWD Director, IIT Palakkad 

Member Assistant Registrar (F&A) Chairman, EWD 

Member Vice Chairman, EWD Registrar 
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Presenting Officer Executive Engineer, EWD Executive Engineer, EWD 

 
 
Time allowed for execution of work    :  2 Months  
 

(i)  Extension of time    :  Chairman, EWD 
 
(ii) Rescheduling of milestones   : Chairman, EWD 
 
(iii) Shifting of date of start in case of delay in    : Chairman, EWD 
      Handing over of site 
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ANNEXURE - I 
SCHEDULE OF QUANTITY 

 
 

Name of Work: Fabrication and Installation of Stainless Steel Cycle stands for the Cycle Parking 
shed near the hostel blocks – Sahyadri Campus. 

Sl. No. Description of Item Quantity Unit Rate Amount 

1 

Fabrication of cycle stand measuring 2100mm 
(L) and 1800mm (W) made of 16 gauge 
Stainless steel 304 grade 19mm dia tubes with 
25 x 25mm square tube center support frame. 
The whole structure to be welded on to 2 No:s 
of 80mm dia tube as the legs. Legs should be 
placed in a 1:1.5:3 cement concrete foundation 
of 450 x 450mm. The rate includes bending, 
cutting, welding, transportation, loading, 
unloading, concrete cutting, excavation, 
installation, buffing and polishing. 
 
Refer Drawing No: IITPKD/EWD/CP/01 

16 each 17750.00 284000.00 

2 

Providing and laying in position cement 
concrete of specified grade excluding the cost 
of centering and shuttering - All work up to 
plinth level : 

    

2.1 

1:1½:3 (1 Cement: 1½ coarse sand (zone-III) 
derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from 
natural sources) 

4 cum 11260.15 45040.59 

3 

Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in 
foundation trenches or drains (not exceeding 
1.5 m in width or 10 sqm on plan), including 
dressing of sides and ramming of bottoms, for 
all lift, including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50 m. 

    

3.1 All kinds of soil. 4 cum 351.41 1405.62 

Grand Total Including all taxes and charges 330446.21 
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 

S. No. Material Preferred Make 

1 
CEMENT PPC CONFORMING TO IS: 1489 
[Part 1] 2015 

ACC, ULTRA TECH, AMBUJA, PENNA, 
COROMANDEL, ZUARI 

2 WHITE CEMENT ACC, BIRLA , J.K WHITE 

3 REINFORCEMENT STEEL (TMT BARS) TATA, SAIL, RINL, JSW 

4 COVER BLOCKS (FACTORY MADE) 
ASR COVER BLOCKS, STAND ALONE 
UNIVERSAL COVER BLOCKS 

5 STRUCTURAL STEEL 
SAIL , TATA(TISCO), RINL, JINDAL, JSW STEEL 
LTD. 

6 
M.S. PIPE, TUBES, BAR, FLATS, ANGLE, TEE 
SECTIONS 

SAIL , TATA(TISCO), RINL, JINDAL, APL 
APOLLO, JSW STEEL LTD. 

7 STAINLESS STEEL SALEM STEEL, JINDAL, SAIL 

8 G.I. PRESSED STEEL DOOR FRAMES 
NAVABARATH, MADHU INDUSTRIES, SHAKTHI 
HORMANN, 

9 FLUSH DOOR SHUTTERS 
GREEN PLY, DUO CENTURY, ARCHID PLY, 
RAVELLA DOOR, KAILASH, 

10 HIGH PRESSURE LAMINATE 
MERINO INDUSTRIES LTD, GREENLAM , 
ARCHID PLY, CENTURY PLY. 

11 HIGH PRESSURE LAMINATE TOILET DOORS 
MERINO INDUSTRIES LTD , GREENLAM , 
ARCHID PLY, CENTURY PLY. 

12 PLYWOOD 
GREEN PLY, CENTURY, ARCHIDPLY, KIT PLY, 
ANCHOR PLYWOOD. 

13 LAMINATE & VENEER 
GREENLAM, CENTURY, MERINO, KITPLY, 
ARCHID PLY 

14 PRE-LAMINATED PARTICLE BOARD 

ANCHOR/ MERINO/ GREE N LAM/ KITLAM, 
ECOBOARD ASSOCIATE/ ARCHID 
PLY/CENTURY 

15 PLYWOOD/ BLOCK BOARD/ SOFT BOARD CENTURY PLY, KITPLY, ARCHID PLY, GREEN PLY 

16 

SS CRAMP /EXPANSION FASTENER / DASH 
FASTENER /ANCHOR FASTENER , ANCHOR 
BOLTS 

HILTI, FISCHER , AXEL 

17 
GYPSUM PARTITION AND GYPSUM CEILING 
WITH FRAME 

SAINT GOBAIN, LAFARGE, BORAL 
BOARD 
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18 MELAMINE POLISH ASIAN, PIDILITE, ICI DULUX, BERGER. 

19 DOOR HARDWARE DORMA, HAFELE, DOORSET, OZONE, GEZE. 

20 
FITTINGS FOR GLASS 
DOOR, CURTAIN GLAZING 

HETTICH, DORMA, IPSA, HAFFLE 

21 
STAINLESS STEEL SCREWS FOR 
FABRICATION AND FIXING OF WINDOWS. 

KUNDAN/ PUJA/ATUL/ HILTI 

22 
BUTT HINGES OPENABLE WINDOW 
SHUTTERS 

HAFFLE , ALU ALPHA 

23 MILD STEEL BUTT HINGES/ PIANO HINGES CLASSIC, CROWN, JYOTI 

24 STAINLESS STEEL HINGES 
DORMA, KICH, HAFELE, DOORSET, OZONE, 
GEZE. 

25 
NUTS BOLTS/ SCREWS/DASH 
FASTENERS 

KUNDAN/PRIYA/ATUL /HILTI/FISCHER 

26 GLASS 
SAINT GOBAIN, ASAHI, PILKINTON,MODI 
GUARD, PILKINGTON 

27 VITRIFIED TILES / CERAMIC TILES 
ASIAN GRANITO INDIA LTD (AGL), RAK, 
KAJARIA, SOMANY,JOHNSON 

28 TILE ADHESIVE & EPOXY GROUT 
BALENDURA, LATECRETE,FERROUSCRETE, 
ARADES ENDURA, ULTRATECH 

29 

PAINT/ACRYLIC EMULSION/ PRIMER/OIL 
BOUND 
DISTEMPER/DISTEMPER 

ASIAN PAINTS, DULUX, BERGER 

30 SYNTHETIC ENAMEL PAINT ASIAN PAINTS, DULUX, BERGER 

31 POLYURETHANE PAINT MRF, ASIAN PAINTS, BERGER, 

32 WALL PUTTY J.K ,BIRLA, BERGER, ASIAN PAINT 

33 EPOXY PAINT 
FOSROC,SIKA,CHOKSEY,BASF, ASIAN PAINTS, 
BERGER 

34 ALUMINIUM SECTIONS JINDAL, HINDALCO, INDAL, BHORUKA 

35 FRICTION STAY HINGES EARL-BIHARI, EBCO, IMEX. 

36 POLYSULPHIDE SEALANT FOSROC, SIKA, CHOKSEY , BASF, PIDILITE 

37 SILICON SEALANT/ STRUCTURAL SEALANT DOW CORNING, GE BAYER, WACKER 

38 GI PIPES/ M.S. PIPES TATA / JINDAL HISAR / SURYA PRAKASH 

39 GI PIPE FITTINGS/ MS PIPE FITTINGS UNIQUE./ ZOLOTO / DRP 
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Annexure - IA 

Drawing 
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ANNEXURE - II 
ELIGIBILITY CRITERIA FOR BIDDERS 

 
LIST OF DOCUMENT TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION 

 
Only those bidders fulfilling any of the following criteria should respond to the tender. 
 

1. Enlisted contractors of CPWD, MES, BSNL, Kerala State PWD of appropriate class. 
 

2. Eligibility criteria for Non enlisted contractors / Non working contractor with IITS, IISC, NITs 
/ Central University. They should have completed satisfactorily completed the works as 
mentioned below during the last five years ending previous day of last date of submission 
of bid:  

ONE similar completed works each costing not less than the amount equal to  
Rs.1.98 lakh  

 
“Cost of work” for this clause shall mean completed cost of work as mentioned in the final 
bill including internal electrical works, if any, carried out under single contract including 
cost of materials, if any, supplied by clients. However, the cost of materials issued free of 
cost shall not be considered for calculating the cost of work. The value of executed works 
shall be brought to current costing level by enhancing the actual value of work at a simple 
rate of 7% per annum; calculated from the date of completion to the last date of receipt of 
applications for bids. “Similar work” for this clause means "Construction work”. 
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ANNEXURE - III 
 

LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITH IN THE PERIOD OF BID SUBMISSION 

 
1. Information related to the agency/bidder such as photocopies of the Registration/PAN/GST/TIN shall 

be furnished. 
2. GST registration Certificate of the Kerala State if already obtained by  the bidder. 
3. If the bidder has not obtained GST registration of Kerala State as required by GST Authorities, then in 

such a case the bidder shall scan and upload the following undertaking along with other bid 
documents. 
“If work is awarded to me, I/We shall obtain GST registration certificate of the Kerala State, within one 
month from the date of receipt of award letter or before release of any payment by IITPKD, whichever 
is earlier, failing which I/We shall be responsible for any delay in payments which will be due towards 
me/us on a/c of the work executed and/or for any action taken by IITPKD or GST Department in this 
regard”. 

4. Letter of Transmittal. 
5. Digitally signed tender documents should be uploaded in Cover One. 
6. Has the firm ever been debarred/blacklisted by any Govt. Organization/Dept.? If ‘yes’ the details 

thereof (Please upload supporting document). Is any person working with the applicant a near relative 
of the Employees of IIT Palakkad? If yes, give details (Separate declaration to be uploaded along  
with tender document in Annexure XI) 
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ANNEXURE - IV 
 
 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 
BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 
 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 
 
 
 

We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ 
De-registered/ debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any 

other agency for which we have Executed/ Undertaken the works/ Services 
 
 
 
 
 
 

For -------------------------------------------------------- 
 
 
 
Authorized Signatory 
 
 
 
 
  
Date: 
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ANNEXURE - V 
FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 
  

            In consideration of the Indian Institute of Technology Palakkad (hereinafter called “IIT Palakkad”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………………………………….and……………………………….  
 (hereinafter called “the said contractors”) for the work 
……………………………………………………………………..(hereinafter called “the said agreement”) having agreed to 
production of a irrevocable Bank Guarantee for Rs……………( Rupees…………..only) as a security /guarantee  
from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 
said agreement. 
 

1. We……………………………………………….. (Hereinafter referred to as “the 
 

(Indicate the name of the Bank) 
 

Bank”) hereby undertake to pay to the IIT Palakkad an amount not exceeding Rs…………………… 
(Rupees……………………………………………….only) on demand by the  IIT Palakkad. 

2. We ………………………………………….(Indicate the name of the Bank) do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demure, merely on a demand from 
the  IIT Palakkad stating that the amount claimed is required to meet the recoveries due or likely 
to be due from the said contractors. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee 

 
shall be restricted to an amount not exceeding Rs………………… 
(Rupees………………………………………………………only). 

3. We, the said Bank further undertake to pay to the  IIT Palakkad any money so demanded 
notwithstanding any dispute or disputes raised by the contractors in any suit or proceeding 
pending before any Court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 
of our liability for payment there under and the contractors shall have no claim against us for 
making such payment. 

4. We…………………………………….(indicate the name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of the  IIT Palakkad under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged or till Engineer-in-Charge on behalf of the government certified 
that the terms and conditions of the said agreement have been fully and properly carried out by 
the said contractors and accordingly discharges this guarantee. 
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5. We …………………………………….(Indicate the name of the Bank) further agree with the Government 
that the  IIT Palakkad shall have the fullest liberty without our consent and without effecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractors from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Government 
against the said contractors and to for-bear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any such variation 
or extension being granted to the said contractors or for any forbearance, act of omission on the 
part of the Government or any indulgence by the Government to the said contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 

7. We …………………… …………. (Indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing. 
 

8. This guarantee shall be valid up to__________   unless extended on demand by  IIT 
Palakkad.  Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs.________________ (Rupees_________________________________only) and 
unless a claim in writing is lodged with within six months of the date of expiry or the extended date 
of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 

      

Dated the 
____________________day of 

____________________for 

   (Indicate the name of the Bank). 
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ANNEXURE - VI 
  

FALL CLAUSE NOTICE CERTIFICATE 

(To Be Submitted Only Through Online Mode in Appropriate Format) 

This is to certify that we have offered the maximum possible discount to you in our Quotation 
No.  dated  (Please do not reveal the prices here, which will lead to outright rejection of your 
bid). The prices charged for the Stores supplied under tender should under no event be higher 
than lowest prices at which the party sells the items of identical description to any other Govt. 
organization/PSU‟s/Central Govt, /State Govt. Autonomous bodies/Central/state 
Universities/Central/State Educational Institutions, failing which the “FALL CLAUSE” will be 
applicable. The institute will look into a reasonable past period to ensure this. In case, if the 
price charged by our firm is found to be more, IIT Palakkad will have the right to recover the 
excess charged amount from the subsequent/unpaid bill of the Contractor. 

 

 

Note: 

This letter of authority should be on the letterhead of the quoting firm and should be signed 
by a Competent Authority and having the power of attorney. 
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ANNEXURE - VII 

LETTER OF TRANSMITTAL 

 (To be duly filled, signed, scanned and uploaded along with e-cover 1 by the tenderer) 

To                   Tender no. 17/IITPKD/EWD/2025-26/068 

The Chairman, EWD 
IIT Palakkad 
Sir, 
Having examined the details given in notice inviting qualification application and tender and 
the qualification documents for the above work, I / We hereby submit the application for 
eligibility and the tender (financial bid) for the work duly filled in. 

1. I / We hereby certify that all the statements made, and information supplied in 
the enclosed forms and accompanying statements are true and correct. 

2. I/ We have furnished all information and details necessary for deciding our 
eligibility to be qualified for taking part in the tendering process for the work. 
We have no further information to supply. 

3.  I / We submit the requisite enlistment certificate and authorize the CHAIRMAN 
EWD to approach the Department concerned to confirm the correctness of the 
certificate. We also authorize the CHAIRMAN, EWD to approach individuals, 
firms and corporations to verify our competence and general reputation. 

4. I/We submit the following certificates in support of our suitability, technical 
know-how and capability for having successfully completed following works. 

Name of work Certificate from 
5. I/We certify that the tender documents uploaded is the exact replica of the 

document published by the IITPKD and no alterations and additions have been 
made by me/us in the e- tender document. 

6. I am /We are aware that the Financial bid submitted by me/us will not be 
opened if I/We do not become eligible after evaluation of my/our application 
for eligibility. 

7. 1/We certify that the Proforma for EMD Declaration for declaration and Bank 
guarantee for Performance Security which was /were scanned and uploaded while 
submitting the e- Wizard. 

8. I/we agree that the eligibility criteria submissions  will become part of the 
contract. 
 

Seal of the Applicant 
 

            Date of submission Signature(s) of the applicants 
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ANNEXURE - VIII 
 

Notice for appointment of Arbitrator 
Dear Sir, In terms of para 25 of the agreement, particulars of which are given below, I/we hereby 
give notice to you to appoint an arbitrator for settlement of disputes mentioned below:  
 
1. Name of applicant  
2. Whether the applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of appeal to you  
17. Date of receipt of your decision. 
Specimen signatures of the applicant (only the person/authority who signed the contract should 
sign)  
I/We certify that the information given above is true to the best of my/our knowledge. 
 I/We enclose the following documents. 
 1. We have exhausted provision of DRC as per clause 25 of this agreement.  
 2. Statement of claims with amount of claims.  
 3.  
 4.  
 5.  
 
Yours faithfully,  
 
(Signatures)  
 
Copy in duplicate to: 
 
 1. The Executive Engineer (Civil), EWD 

29 



 

ANNEXURE - IX 
REFERENCE OF DISPUTES AND AMOUNT CLAIMED FOR EACH DISPUTE TO THE CHAIRMAN 

(EWD).  
To 
The Chairman (EWD) 
Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for his 
proposal for settlement relating to agreement number: …………………………………………….  
Dear Sir,  
In terms of para 25 of the aforesaid agreement, particulars of which are given below, I/We 
hereby refer my / our disputes and amount claimed for each dispute to you in your capacity as 
Conciliator and request for your proposal for settlement relating to agreement number: 
…………………………………………….  
1. Name of Applicant  
2. Whether the applicant is an individual/Prop. Firm/Partnership Firm/Ltd.Co. 
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of Contract  
8. Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed 
15 Amount of final bill (if work is completed)  
16. Date of Claim made to Engineer-in-Charge  
17. Date of receipt of decision from Engineer-in-Charge 
 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose the following documents.  
1. Statement of claims with amount of each claim.  
 
Yours faithfully, . 
..............................  
Signature of the applicant (Only the person/authority who signed the contract should sign here)  
 
Copy to:  
The Engineer-in-Charge / Name of Contractor  
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FORM A 
 

(To be duly filled, signed, scanned and uploaded along with cover 1 by the tenderer) 
 

PERFORMANCE REPORT FOR WORKS REFERRED  
I.  Name of the work/Project & Location. 

 
1. Scope of work. 

 
2. Agreement No. 

 
3. Estimated Cost 

 
4. Tendered Cost 

 
5. Value of work done 

 
6. Date of Start 

 
7. Date of completion 

 
8. Amount of compensation levied for deficiency in services if any. 

 
9. Performance report 

based on Quality of 
Work, 
Time Management, 
and Resourcefulness : Very Good /Good /Fair / Poor 

DATE: 
   
   
   

  EXECUTIVE ENGINEER/ PROJECT MANAGER OR 
EQUIVALENT 

 
 

Certificate shall be submitted separately for each work  
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