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NOTICE INVITING E-TENDER (NIT)  

 

  S. No. Events Date and Time 

1.  Notice Inviting BID (NIT) No. 17/IITPKD/EWD/2026-27/325  

2.  Name of work 

Annual maintenance of external services in the 

Nila and Sahyadri Campus for the year 2026-27. 

SH—Providing manpower for day-to-day 

maintenance of water supply and drainage line.  

3.  Date of Publication 22-10-2026 

4.  Date/Time of closing 12-11-2026, 11:00 hrs 

5.  Opening of Technical cum Eligibility Bids 12-11-2026, 11:30 hrs 

6.  Estimate Cost put to Tender Rs. 62,27,388.00 

7.  Earnest Money Deposit (EMD)  Rs. 1,24,548/- 

 

 

 

 

Engineering Works Division 

Indian Institute of Technology Palakkad  

Kanjikode West, Palakkad – 678 623 

Phone: 0491 209 2153, Email: ewd@iitpkd.ac.in 

 

 

mailto:ewd@iitpk.ac.in
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Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites ONLINE percentage rate bids 

(Cover-1: Eligibility cum technical bid, Cover-2: Financial bid) from approved and eligible contractors who 

satisfy the eligibility criteria given in Annexure I for the following work. Interested bidders may submit 

their bids ONLINE at https://mhrd.ewizard.in  

Name of Work 

Annual maintenance of external services in the Nila 

and Sahyadri Campus for the year 2026-27. SH—

Providing manpower for day-to-day maintenance of 

water supply and drainage line. 

Estimate Cost put to Tender Rs. 62,27,388.00 

Earnest Money Deposit (EMD) 

Rs. 1,24,548/-  

Bids without paying the EMD in gateway of the E-

Wizard portal shall be DISQUALIFIED 

Period of completion 12 Months 

Validity of the tender 
75 days from the date of opening  

of eligibility bid. 

Last Date for Submission of e-Tender 12-11-2026, 11:00 hrs 

Date of Opening of the Eligibility document 12-11-2026, 11:30 hrs 

Date of opening of the financial bid 
Will be intimated later to eligible bidders through 

online in the E-Wizard portal 

DEFINITION  

Officer inviting tender     : Chairperson (EWD) 

Officer in charge of work   : Assistant Engineer (Civil), EWD 

Engineer in charge    : Assistant Engineer (Civil), EWD 

Accepting authority   : Director, IIT Palakkad 

Maximum allowable extension with a late fee at the rate of 0.1% of performance security per day 

beyond the period of 10 days - 5 days. 

No of days from the date of issue of letter of acceptance for recurring date of start: 7 days 

 

 

 

 

https://mhrd.ewizard.in/
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1. GENERAL 

1.1 Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites percentage rate 

tenders under two-bid System. The bid document consists of a schedule of quantities of 

various items to be executed, terms and conditions of the contract and other necessary 

documents can be seen and downloaded from https://mhrd.ewizard.in/.  

1.2 The bids will be opened by the competent authority of IIT Palakkad on behalf of the IIT 

Palakkad through E- wizard portal. 

1.3 The bids shall be submitted online in E- Wizard Portal https://mhrd.ewizard.in/.  

1.4 The responsibility of submission of the bids on or before the last date shall rest with the 

tenderer. 

1.5 Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the 

bids submitted by the contractors who resort to canvassing will be liable for rejection. 

1.6 The bidder shall bear all costs associated with the preparation and submission of his bid and 

IITPKD shall in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the tender process. 

1.7 IITPKD will respond to any request for clarification or modification of the Tender Document 

that is received up to FIVE (05) days prior to the deadline for submission of bids prescribed by 

IITPKD. For this purpose, the prospective bidder(s) requiring clarification in the Tender 

Document shall notify IITPKD in writing at the address mentioned. Any such clarification, 

together with all details on which the clarification had been sought, will be published on the 

E-Wizard website. 

1.8 Except for any such clarification by the Institute, which is expressly stated to be an 

addendum/Corrigendum to the tender document issued by the Chairperson, EWD, IIT 

Palakkad, no written or oral communication, presentation, or explanation by any other 

employee of any of the Sections/Departments of the Institute, shall be taken to bind or fetter 

the Institute. 

1.9 EARNEST MONEY DEPOSIT (EMD)  

i. The bidder shall furnish EMD of Rs. 1,24,548/- (One lakh twenty-four thousand five hundred 

and forty-eight) through an online payment gateway in the E-Wizard.  

ii. Bids without paying the EMD in gateway of E- Wizard portal shall be DISQUALIFIED.  

iii. EMD of the successful bidder shall be returned on receipt of the prescribed Performance 

Security and after signing of the contract agreement.  

iv. EMD of the unsuccessful bidders will be returned to them at the earliest after expiry of the 

final bid validity and latest by the 30th day after the award of the contract.  

v. 100% EMD shall be forfeited  

a. if the bidder withdraws his bid after opening of the bid during the period of validity of the 

tender.  

b. if the successful bidder refuses or neglects to execute the contract or fails to furnish the 

required Performance Security within the time frame specified by the Institute.  

c. if the successful bidder fails to execute the Contract on specified timeline 

https://mhrd.ewizard.in/
https://mhrd.ewizard.in/
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vi. MSME firms registered in NSIC under PP policy are not exempted from payment of EMD for 

this work. 

 

2. ADDENDUM / CORRIGENDUM IN THE TENDER DOCUMENT 

2.1. At any time prior to the deadline for submission of bids, IITPKD may, for any reason, whether 

at its own initiative or in response to a clarification requested by a prospective Bidder, modify 

the Tender Document by way of amendment(s)/ Corrigendum 

2.2. Addendum/Corrigendum will be intimated through the E- Wizard portal and the bidders shall 

ensure that the addendums are carried out in the bid before submission. The addendums will 

not be published in newspapers. Bidders should regularly visit the E-Wizard portal to keep 

themselves updated. 

2.3. No extension in the bid due date/ time shall be considered on account of delay in submission 

of bid. 

3. COMPOSITION OF THE TENDER DOCUMENT 

3.1 The Tender Document comprises of: 

   Eligibility cum Technical Bid (Cover 1) 

A. List of documents to be uploaded (Annexure-I) 

B. Format of Performance Security (Annexure-II) 

C. Declaration  (Annexure-III) 

D. Letter of transmittal (Annexure IV) 

E. Declaration for Non-Debarment by Organisation (Annexure V) 

F. Schedule of Quantity (Annexure VI) 

G. Nature of similar works completed (Form A)  

H. Performance Report (Form B) 

 Financial bid (Cover 2) 

1.  Schedule (appropriate format uploaded in Cover II) 

The bidder shall not make or cause to be made any alteration, erasure, or obliteration to the text 

of the Tender Document. 

3.2  ELIGIBILITY CRITERIA FOR BIDDERS 

Bidders who fulfill any of the following eligibility requirements are eligible. 

1. Enlisted contractors of CPWD, MES, BSNL, and Kerala State PWD of appropriate class. 
OR 

2. Working contractors with IITS, IISC, NITs / Central University are eligible if they have 
completed at least one similar work costing not less than Rs 31 Lakhs during the last five years 
ending the previous day of the last date of submission of bid.  

OR 
3. Who have satisfactorily completed the works as mentioned below during the last FIVE YEARS 

ending previous day of last date of submission of bid: 
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THREE similar completed works, each costing not less than the amount equal to Rs. 25 lakh 
(OR) 

TWO similar completed works, each costing not less than the amount equal to Rs.37 lakh 
(OR) 

ONE similar completed work, each costing not less than the amount equal to Rs. 50 lakh 

 “Similar work” for this clause means Building maintenance works/providing 
manpower/providing facility management services/building construction work. 

The following documents need to be uploaded in Cover 1 for proof of satisfying the above 
eligibility conditions. 

1. Copy of valid enlistment order from CPWD, MES, BSNL, Kerala State PWD of appropriate 
class 

2. Work order/performance report of similar works issued by the executive engineer or 
equivalent rank. 

3. Copy of Work order / Performance report as a proof for sl. no. 2 
4. In case the similar work is executed for a private body, the complete set of TDS 

certificate (Form 16A) shall be uploaded, which shall form the basis of establishing for 
completion cost of work executed. 

4.  LANGUAGE/FORMAT/SIGNING OF THE BID 

4.1. The bid prepared by the Bidder and all correspondence and documents related to the tender 

exchanged by the Bidder and IITPKD shall be in English and the Contract shall be construed and 

interpreted in accordance with that language. If any of the brochures, leaflets or communication 

is prepared in any language other than English, a translation of such document, correspondence 

or communication shall also be provided at the cost and risk of the bidder. The translation so 

provided shall prevail in matters of interpretation. The bidder, with respect to such documents, 

correspondence and communications, shall bear the costs and risks of such translation. 

4.2. The bid shall not contain any internalizations, erasures, overwriting, except to correct errors 

made by the bidder, in which case the person or persons signing the bid shall initial such 

corrections with date. 

5. Bids submitted in any mode other than ONLINE will be rejected outright. No prices should be 

included in the technical bid. Financial Bid should be filled as per the financial bid document. 

 

6.  PERCENTAGE RATE CONTRACT 

The bidder should quote percentage above / below on the total amount of tender in percentage 

rate tender. If the tenderer does not quote any percentage above / below on the total amount of 

tender the tender shall be treated as invalid and will not be considered as the lowest tender. 

7. CONFORMITY OF THE TENDER DOCUMENT 

The bid document consisting of specifications, the schedule of quantities of various items to be 

executed and the terms and conditions of the contract and other necessary documents can be seen 
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in the tender document. 

8. PERIOD OF VALIDITY OF BIDS 

 Bids shall remain valid for a period of 75 (seventy-five) days after the date of deadline for 

submission of bids prescribed by the Institute. 

9. MODIFICATION AND WITHDRAWAL OF BIDS 

 The bidders may modify or withdraw the bid after submission only through ONLINE mode, within 

the period of deadline for submission of bids. No bids can be modified subsequent to the deadline 

for submission of Bids. No bids can be withdrawn in the interval between the bid submission 

deadline and the expiration of the bid validity period. 

10.  OPENING AND EXAMINATION OF BIDS 

10.1. The Eligibility cum technical bids (Cover 1) will be opened on the prescribed date and time as 

mentioned in the Bid document in ONLINE mode. 

10.2. The Institute will evaluate the cover 1 for the eligibility criteria. Those bids, who satisfy the 

eligibility criteria will be considered for opening their financial bids. Those bids which are found 

to be either non-responsive, not satisfying the eligibility criteria  will not be considered for 

opening their financial bids and will be rejected. 

10.3. The date of opening of financial bid (cover 2) will be intimated later to the eligible bidders 

through E- wizard portal.  

10.4. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 

the unit price and the total price, which is obtained by multiplying the unit price and 

quantity, or between subtotals and the total price, the unit or subtotal price shall prevail 

and the total price shall be corrected. If there is a discrepancy between words and figures, 

the amount in words shall prevail. 

10.5. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/ below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offers. In case any such contractor 

refuses to submit a revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and 50% of earnest money shall be forfeited. If the revised tendered amount of 

two more contractors received in revised offer is again found to be equal , the lowest tender, 

among such contractors, shall be decided by draw of lots in the presence of Chairperson 

(EWD), the lowest contractors those have quoted equal amount of their tenders. In case all 

the lowest contractors those have quoted the same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 
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shall not be allowed to participate in the re-tendering process of the work. 

11. CLARIFICATION OF BIDS 

During the bid evaluation, the Institute may, at its discretion, ask the Bidder for a clarification of its 

bid. The request for clarification and the response shall be through ONLINE mode ONLY and no 

change in the price or substance of the bid shall be sought, offered or permitted. 

12.  AWARD CRITERIA 

The competent authority on behalf of the IIT Palakkad does not bind itself to accept the lowest or 

any other bid and reserves to itself the authority to reject any or all the bids received without 

assigning any reason. All bids in which any of the prescribed conditions is not full fill including that 

of conditional rebate is put forth by the bidders shall be summarily rejected. The competent 

authority on behalf of the IIT Palakkad reserves to himself the right of accepting the whole or any 

part of the bid and the bidders shall be bound to perform at the rates quoted. 

13.  INSTITUTE RIGHT TO ACCEPT/REJECT BIDS 

The Institute reserves the right to accept or reject any bid or to annule the bidding process and 

reject all bids at any time prior to Contract award, without thereby incurring any liability to the 

Bidders. 

14. AWARD OF WORK/PURCHASE ORDER 

Prior to the expiration of the period of bid validity, the institute will issue the Work Order to the 

successful Bidder in writing. The Work order will form part of the Contract. 

15.  CONTRACT AGREEMENT 

On receipt of work Order from the Chairperson (EWD), the successful bidder shall sign with the date 

on each page of the work order and return it to the Chairperson EWD, along with the Performance 

Security. Copy of Work Order duly signed by the successful Bidder on each page shall constitute the 

Contract Agreement. 

16.  PERFORMANCE SECURITY 

Within 10 (TEN) DAYS of receipt of letter of acceptance from the Chairperson EWD, the successful 

Bidder shall furnish the performance security equal to  5% of tendered value or Estimated Cost Put 

to Tender (ECPT) (whichever is higher). The Performance Security shall be valid all along the contract 

period and shall extend up to sixty (60) days after the date of completion of work accepted by the 

Engineer in Charge. 

The performance security shall be a bank guarantee (in the format as provided in (in the format as 

provided in Annexure- II of the bidding documents) issued by any Scheduled Bank in India 

acceptable to the Purchaser or a Demand Draft favoring, INDIAN INSTITUTE OF TECHNOLOGY 

PALAKKAD payable at PALAKKAD. The Performance Security shall be returned to the contractor after 

recording the completion certificate by the Engineer in charge without any interest. 

17.  CONTRACT DOCUMENTS 
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All documents forming part of the Contract (and all parts of these documents) are intended to be 

correlative, complementary and mutually explanatory. The Contract shall be read as a whole. The 

order of precedence of the Contract documents shall be as follows: 

1. Contract Agreement 

2. All other Forms 

3. Bid documents 

18.  AMENDMENT TO CONTRACT 

No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 

expressly refers to the Contract and is signed by a duly authorized representative of each party to 

the Contract. 

19. CONTRACTORS RESPONSIBILITIES 

The Contractor’s obligation involve: 

The work shall be executed as per Schedule of quantity / CPWD specifications and as per direction 

of Engineer /officer in charge  of IIT Palakkad 

 

20.  TIME ALLOWED FOR CARRYING OUT THE WORK  

The time allowed for carrying out the work will be 12 Months from the date of start. The date of 

start shall commence from the 7th day of issue of work order / Award Letter. The agency shall 

complete the work within the period specified in the tender document and sign the work order or 

within the period mutually agreed between Institute and Contractor. 

21.  TAXES AND DUTIES 

The Contractor should ensure payment of all taxes, GST duties, levies and charges assessed by all 

municipal, state or national government authorities, in connection with the Goods and Services 

supplied under the Contract. Nothing extra shall be paid on any account. Rates quoted shall be 

inclusive of taxes and duties. 

22. ASSIGNMENT 

The agency shall not assign to any third party of the awarded Contract or any part thereof without 

the prior written consent of the Institute. 

23. GOVERNING LAW 

The Contract shall be governed by and interpreted in accordance with the laws of India. The             

Jurisdiction of the court shall be High Court of Kerala. 

24.  ACCEPTING AUTHORITY 

The accepting authority - Chairperson, EWD  

Estimated cost of work Rs.62,27,388/- 

Earnest Money Rs. 1,24,548/- 

Performance Guarantee 5% of value 
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25. GENERAL RULES & DIRECTIONS: 
Officer inviting bid  : Chairperson (EWD) 

Definitions: 

Engineer - in - Charge  : Assistant Engineer, EWD 

Accepting Authority   :  Chairperson (EWD) 

Department                               : Engineering Works Division 

 

i. Time allowed for submission of performance guarantee  registration with EPFO, ESIC or proof of 

applying thereof from the date of issue of letter of acceptance - 10 Days  

ii. Maximum allowable extension with late fee at 0.1 % per day of Performance guarantee amount 

beyond the period provided in (i) above -- 7 Days 

iii. Authority for fixing compensation : Chairperson (EWD) 

iv. Number of days from the date of issue of letter of acceptance for reckoning date of start: 7 days 

v. Time allowed for execution of work            : 12 Months 

vi. Extension of time    :  Chairperson (EWD) 

vii. Rescheduling of miles stones  : Chairperson (EWD) 

viii. Shifting of date of start in case of delay in Handing over of site: Chairperson (EWD) 

 

 

 

CHAIRPERSON (EWD) 
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ANNEXURE-I 

 

         LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN IN THE PERIOD OF BID 

SUBMISSION 

 

1. Information related to the agency/bidder such as photocopies of the Registration/PAN/GST/TIN 

shall be furnished. 

2. GST registration certificate of the Kerala State if already obtained by the bidder. 

3. If the bidder has not obtained GST registration of Kerala State as required by GST Authorities, then 

in such a case the bidder shall scan and upload the following undertaking along with other bid 

documents. 

“If work is awarded to me, I/We shall obtain GST registration certificate of the Kerala State, within 

one month from the date of receipt of award letter or before release of any payment by IITPKD, 

whichever is earlier, failing which I/We shall be responsible for any delay in payments which will be 

due towards me/us on a/c of the work executed and/or for any action taken by IITPKD or GST 

Department in this regard”. 

4. Declaration   (Annexure III) 

5. Letter of Transmittal. (Annexure IV) 

6. Has the firm ever been debarred/blacklisted by any Govt. Organization/Dept.? If ‘yes’ the details 

thereof (Please upload supporting document). Is any person working with the applicant a near 

relative of the Employees of IIT Palakkad? If yes, give details (Separate declaration to be uploaded 

along with tender document in (Annexure V). 

7. Nature of similar works completed (Form A) 

8. Performance Report (Form B) 

9. Authorized person of the firm/agency, with name, designation, address, and office telephone 

numbers. If the bidder is a partnership firm, the name, designation, address, and office telephone 

numbers of Directors/Partners also shall be provided. 

10. Digitally signed tender documents should be uploaded in Cover One. 
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ANNEXURE - II 

 

FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 

 

 In consideration of the Indian Institute of Technology Palakkad (hereinafter called “IIT Palakkad”) having 

offered to accept the terms and conditions of the proposed agreement 

between…………………………………………………….and……………………………….  

 (hereinafter called “the said contractors”) for the work 

……………………………………………………………………..(hereinafter called “the said agreement”) having agreed to 

production of a irrevocable Bank Guarantee for Rs……………( Rupees…………..only) as a security /guarantee  

from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in 

the said agreement. 

1. We……………………………………………….. (Hereinafter referred to as “the 

(Indicate the name of the Bank) 

Bank”) hereby undertake to pay to the IIT Palakkad an amount not exceeding Rs…………………… 

(Rupees……………………………………………….only) on demand by the  IIT Palakkad. 

2. We ………………………………………….(Indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demure, merely on a demand 

from the  IIT Palakkad stating that the amount claimed is required to meet the recoveries due 

or likely to be due from the said contractors. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………………… (Rupees……………………………… ………………only). 

3. We, the said Bank further undertake to pay to the  IIT Palakkad any money so demanded 

notwithstanding any dispute or disputes raised by the contractors in any suit or proceeding 

pending before any Court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the contractors shall have no claim 

against us for making such payment. 

4. We…………………………………….(indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of the  IIT Palakkad under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged or till Engineer-in-Charge on behalf of the government certified 

that the terms and conditions of the said agreement have been fully and properly carried out 

by the said contractors and accordingly discharges this guarantee. 

5. We …………………………………….(Indicate the name of the Bank) further agree with the 

Government that the  IIT Palakkad shall have the fullest liberty without our consent and 

without effecting in any manner our obligations hereunder to vary any of the terms and 
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conditions of the said agreement or to extend time of performance by the said contractors 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Government against the said contractors and to for-bear or enforce any of 

the terms and conditions relating to the said agreement and we shall not be relieved from our 

liability by reason of any such variation or extension being granted to the said contractors or 

for any forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said contractor(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

7. We …………………… …………. (Indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to__________   unless extended on demand by  IIT Palakkad.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.________________ (Rupees_________________________________only) and unless a 

claim in writing is lodged with within six months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

     

 

 

Dated 

     

the     ____________________day of    ____________________for 

                      (Indicate the name of Bank). 
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ANNEXURE-III 

 

DECLARATION 

 

 

We hereby undertake that there are pages, serially numbered, in the submitted tender 

including the supporting documents. (Please serial number all the pages including blank pages, 

if any). We have submitted our principal’s exclusive authorization letter which is specific for 

this tender No.  dated                               . 

 

 

Signature and Seal of the Bidder
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 ANNEXURE-IV 

LETTER OF TRANSMITTAL 

 (To be duly filled, signed, scanned and uploaded along with e-cover 1 by the tenderer) 

To        Tender no. 17/ IITPKD/EWD/2026-27/325 

The Chairperson, EWD 
IIT Palakkad 

 

Sir, 

Having examined the details given in notice inviting qualification application and tender and the 

qualification documents for the above work, I / We hereby submit the application for eligibility and the 

tender (financial bid) for the work duly filled in. 

1.  I / We hereby certify that all the statements made, and information supplied in the enclosed forms 

and accompanying statements are true and correct. 

2.  I/ We have furnished all information and details necessary for deciding our eligibility to be qualified 

for taking part in the tendering process for the work. We have no further information to supply. 

3.  I / We submit the requisite certificate as per Annexure II and authorize the Chairperson EWD to 

approach the Department concerned to confirm the correctness of the certificate. We also authorize 

the Chairperson, EWD to approach individuals, firms and corporations to verify our competence and 

general reputation. 

4.  I / We submit the following certificates in support of our suitability, technical know-how and capability 

for having successfully completed following works. 

 

                   Name of work       Certificate from 

 

5.  I / We certify that the tender documents uploaded is the exact replica of the document published by 

the IITPKD and no alterations and additions have been made by me/us in the e- tender document. 

 

6.  I am / We are aware that the Financial bid submitted by me/us will not be opened if I/We do not 

become eligible after evaluation of my/our application for eligibility. 

 

7.  1 / We certify that the proof of payment of EMD in the E-wizard portal and uploaded while 

submitting the e- Wizard. 

 

8.  I / we agree that the eligibility criteria submissions  will become part of the contract. 

 

 

Seal of the Applicant 

            Date of submission    Signature(s) of the applicants 
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ANNEXURE V 

 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 

BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

 

 

We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ De-

registered/ debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any 

other agency for which we have Executed/ Undertaken the works/ Services 

 

 

 

 

 

 

For -------------------------------------------------------- 

 

 

 

Authorized Signatory 

 

 

 

 

 

  

Date: 
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ANNEXURE - VI 

 

SCHEDULE OF QUANTITY 
 

Name of Work: Annual maintenance of external services in the Nila and Sahyadri Campus for the 

year 2026-27. SH—Providing manpower 

Item 

No: 
Description of Items Quantity Unit Rate (Rs) Amount (Rs) 

1 

Annual maintenance of external 

services in the Nila and Sahyadri 

Campus for the year 2026-27. SH—

Providing manpower for day-to-day 

maintenance of water supply and 

drainage line. 

    

1.1 Plumber 96 Man Month 39286.00 37,71,456.00 

1.2 Carpenter 12 Man Month 39286.00 4,71,432.00 

1.3 Helper 60 Man Month 33075.00 19,84,500.00 

     62,27,388.00 
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ANNEXURE VI  A 

                             ADDITIONAL TERMS AND CONDITIONS 

1. The bidder/contractor shall have to abide by the Institute Security Rules. Proper discipline shall have 

to be maintained at site of work. The identity of staff engaged in work will be verified at the entrance 

gate. The staff shall not be changed frequently after issuing security passes. 

2. The bidder is advised to visit the site before quoting and get acquainted with the scope of the work. 

3. The Institute shall be at liberty to terminate the contract in between also by giving a notice of 30 

days if the performance of the agency is found unsatisfactory or any of the conditions of the 

contract is violated and the decision of the Institute in this respect shall be final and binding on the 

contractor and no claim of the contractor of being put to loss shall be entertained by the 

department because of premature termination of the contract. 

4. The staff to be engaged by the contractor shall have the following qualifications: 

Category Qualification and Experience 

Plumber ITI certification in plumbing with minimum 3 years experience 

Carpenter SSLC or equivalent qualification with a minimum of 3 years  experience 

Helper Unskilled 

5. The timing of shift duty can be changed by the Engineer In-charge as per site requirement. 
6. The firm/contractor deploy the manpower as per above schedule for 24 hours maintenance of 

service and repair. No extra claim on account of working on Holidays and on National holidays shall 
be accepted over and above the quoted rate. 

7. The contractor shall submit the biodata, complete with educational qualifications and one passport 
photograph in respect of the staff deployed on the work to the Engineer In-charge before 
commencement of work or whenever an employee is changed. 

8. In the absence of duty the recovery at the rate of Rs.990/- for plumbers and Rs.830/- per day for 
helpers will be made from the bill. 

9. The contractor shall be fully responsible for the integrity and character of the staff engaged. Any 
staff not considered suitable for the job by the Institute shall have to be changed immediately by 
the contractor. 

10. Any fault in the lines/ fittings shall be informed to the Engineer-in-charge or his authorized 
representative immediately. The agency should notify the single point of contact for this purpose. 

11. All the required material for replacement including consumables and T&P(only ladders) required 
for the day- to-day maintenance work will be issued by the IIT Palakkad. 

12. Payment shall be made on a monthly basis against submission of Invoice and certification by the 
Engineer in Charge for the satisfactory performance. 

13. Payment of wages: The contractor shall pay his workers’ wages not less than the applicable 
minimum wages as per the Central Chief Labour Commission vide order dated 30-09-2026 and all 
other statutory dues like EPF, ESI, bonus, etc., throughout the tenure of the contract. 

14. In the event of revision of minimum wages or any amendment during the contract period in the 
labor laws for up on and payment of statutory benefit either by Government of India or Government 
of Kerala, the rate proposal shall be amended by mutual agreement and the same form part of this 
contract. 



 
 

18 

15. While carrying out the works, the contractor shall take adequate care and observe relevant safety 
precautions. Necessary safety gadgets shall be provided by the Contractor to comply with statutory 
regulations. He shall indemnify Sahyadri and Nila Campuses of IIT Palakkad against claims for 
compensation in this regard. Within 15 days of placing the order, he should arrange for training for 
the personnel engaged by him on preventive maintenance, safety regulations, safety precautions 
and general idea about operation of equipment, pre and post hazard activities. 

16. Any damage caused to Sahyadri and Nila Campuses of IIT Palakkad's installations by workers 
employed by the Contractor during the course of execution of the work shall be made good to the 
satisfaction of the Engineer In-charge, failing which, the same will be recovered from the 
Contractor's bill if proper justification is not given by the contractor. However, the decision of 
Engineer In-charge is final and binding on the Contractor. 

17. Necessary PPE items like safety gloves, safety shoes, tools, jackets/kit etc shall be issued to all 
employees and First aid boxes shall be provided in plant rooms and all necessary items shall be 
maintained in the box at all times. 

18. All staff should wear uniform with badge & name plate complete with name of the firm otherwise 
recovery @100/- per person per day shall be made from contractor’s bill. Uniform and safety shoes 
must be issued every year. 

19. If the performance/ integrity of any worker deputed by the contractor on the work is observed 
unsatisfactory, the worker shall be replaced within 48 hrs. The decision of the Engineer in charge in 
this respect shall be final and binding on the contractor. 

20. The contractor shall have to adopt all the safety precautions while executing the work and no claim 
shall be entertained by the Engineering Department in case of any accident while carrying out the 
work. 

21. The duty of staff shall be as per requirement of site & direction of Engineer-in-charge. 
22. The workers engaged by the agency will be utilized for all types of electrical/mechanical addition 

alteration/modification works of all campuses for IIT for which nothing will be paid extra. 
23. The Institute shall have the right to adjust, readjust or deduct any of the amounts as aforesaid from 

the payment to be made to the Contractor under this Contract or out of the Security deposits of the 
Contractor. 

24. No party shall be allowed to be represented by the lawyer during any investigation, inquiry, dispute, 
or appeal. 

25. The courts at Palakkad only shall have the jurisdiction for the purpose of this agreement. 
26. The Contractor shall provide the copies of the relevant records during the period of contract or 

otherwise even after the contract is over whenever required by IIT Palakkad. 
27. The contractor will be responsible for opening the individual PF account of the employee if he does 

not have one and provide him with PF passbook and ESI Card. He needs to deposit the proof of 
depositing employee’s contribution towards EPF/ESI etc. of each employee every month along with 
bills. 
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  FORM ’A’ 

 
 (To be duly filled, signed, scanned and uploaded along with e-Envelope1 by the tenderer) 

 
Who have satisfactorily completed the works as mentioned below during the last FIVE YEARS ending 

previous day of last date of submission of bid: 

SL 
No 

Name of 
work/pr
oject & 

 Location 

 
Agreem
ent No 

Scope of 
work* 

Owner or 
Sponsorin

g  
organizati

ons 

Cost 
of 

work 
in 

Crores 
as per 
contra

ct 
 

Date of 
Commence

ment 
 

Stipulat
ed 

Date of 
complet

ion 

Actual 
date 
Of 

complet
ion 

 

Litigatio
n/ 

Arbitrati
on 

pending 
/In 

progress 
with 

details 
** 

Name 
and 

Remarks 
address/T

el 
No of 

Officer to 
whom 

reference 
may be 
made 

1 2 3 4 5 6 7 8 9 10 

 
 
 
 
 
 
 
 

 
 
 
 

Signature of Applicant(s) 
 

In case of works carried out for private persons/ Organizations copies TDS certificate along with copy of 
performance order and work order/Agreement should be enclosed. Private works without TDS certificates 
shall not be considered for valuation. 
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FORM- B 
 

(To be duly filled, signed, scanned and uploaded along with cover 1 by the tenderer) 
 

PERFORMANCE REPORT FOR WORKS REFERRED TO IN FORM- A 
 

I.  Name of the work/project & location. 
 

1. Scope of work. 

2. Area of Landscape 

3. The garden area actually maintained by the contractor 

4. Agreement No. 

1. Estimated Cost 

2. Tendered Cost 

3. Value of work done 

4. Date of Start 

5. Date of completion 

6. Amount of compensation levied for deficiency in services if any. 

7. Performance report based on Quality of Work, 

8. Time Management, 

and Resourcefulness      : Very Good /Good /Fair / Poor 

DATE: 
 

EXECUTIVE ENGINEER/PROJECT MANAGER OR EQUIVALENT 
 

*Certificate shall be submitted separately for each work.                    
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GENERAL TERMS AND CONDITIONS FOR TENDER 

 

CLAUSE 1:  WHEN CONTRACT CAN BE DETERMINED 

 

Subject to other provisions contained in this clause, the Chairperson EWD may, without prejudice to 

his any other rights or remedy against the contractor in respect of any delay, not following safety 

norms , inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  

I. If the contractor having been given by the Chairperson EWD a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-workman like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter.  

II. If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 

writing of seven days from the Chairperson EWD. 

III. If the contractor fails to complete the work or section of work with individual date of completion 

on or before the stipulated or justified extended date, on or before such date of completion; 

and the Engineer in Charge without any prejudice to any other right or remedy under any other 

provision in the contract has given further reasonable time in a notice given in writing in that 

behalf as either mutually agreed or in absence of such mutual agreement by his own assessment 

making such time essence of contract and in the opinion of Chairperson EWD the contractor will 

be unable to complete the same or does not complete the same within the period specified.  

IV. If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Chairperson EWD.  

V. If the contractor shall offer or give or agree to give to any person in Government service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for Government.  

VI. If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Chairperson EWD.  

VII. If the contractor had secured the contract with Government as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement.  

VIII. If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 
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against him or shall take any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors.  

IX. If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order.  

X. If the contractor shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days 

XI. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor 

as per terms of contract), transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Chairperson EWD.  

XII. When the contractor has made himself liable for action under any of the aforesaid cases (i) to 

(xi), the Chairperson EWD on behalf of the President of India shall have powers:  

A. To determine the contract as aforesaid so far as performance of work by the Contractor is 

concerned (of which determination notice in writing to the If the revised tendered amount 

(worked out on the basis of quoted rate of individual items) contractor under the hand of 

the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the 

Earnest Money Deposit, Security Deposit already recovered, Security deposit payable and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the Government.  

B. After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work.  

In the event of above courses being adopted by the Chairperson EWD, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to 

the execution of the work or the performance of the contract. And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 

work thereof or actually performed under this contract unless and until the Chairperson EWD has 

certified in writing the performance of such work and the value payable in respect thereof and he 

shall only be entitled to be paid the value so certified.  
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CLAUSE 2 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one months whichever is higher, either party 

may close the contract by giving notice to the other party stating the reasons. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within 30 days  

Neither party shall claim any compensation for such eventuality. This clause is not applicable for any 

breach of the contract by either party. 

CLAUSE 3: COMPUTERISED MEASUREMENT BOOK 

Chairperson EWD shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract.  

All measurements and levels of work done during the period covering latter half of the preceding 

calendar month and first half of the calendar month shall be recorded by the contractor and compiled 

in the shape of the Computerized Measurement Book (CMB) / respectively having pages of A-4 size 

as per the format of the department so that a complete record is obtained of all the items of works 

executed under the contract during the said period. The proforma Computerised Measurement (soft 

copy) shall be submitted in triplicate through letter of transmittal to the Chairperson EWD giving 

details of number of CMBs and their number of pages by 20th day of every calendar month. 

All such monthly measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked by the 

contractor from the Chairperson EWD or his/her authorized representative as per interval or program 

fixed in consultation with Engineer-in-Charge or his/her authorized representative 

In case of CMB, if after verification by the Chairperson EWD and/or his/her authorized representative, 

any change is required, then the same shall be done by the Chairperson EWD and/or his/her 

authorized representative in CMB under the dated initials signature, name and designation of the 

person seeking the change in all the three copies of proforma CMB. All changes are to be finally 

authorized by the Engineer-in-Charge. Thereafter one copy of the corrected and authorized proforma 

CMB  shall be sent by the Chairperson EWD to the contractor and another copy shall be sent by the 

Chairperson EWD to his/ her authorized representative and the third copy shall be retained by the 

Chairperson EWD in his office. The contractor shall then have to submit final CMB without any 

corrections to the Chairperson EWD who shall get it cross checked from the corrected and authorized 

proforma CMB. 

Once the Chairperson EWD is satisfied that CMB is free from any corrections, modifications, over-
writings, and insertions etc., he shall assign a number in continuation to the existing series of CMB of 
his office as per register of CMBs maintained in EWD office and intimate the assigned serial number 
of the CMB to the Contractor. 
If the contractor fails to submit the CMB along with abstract of measurements for the work done 
continuously for two months, then the Chairperson EWD shall get the executed work measured ex-
parte after giving a notice of seven working days to the contractor in writing either through site order 
book or any other mode of correspondence. The ex-parte measurements so undertaken by the 
Engineer-in-Charge shall be final and binding on the Contractor and shall be outside the purview of 
Clause 25 of this Arbitration Clause. 
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CLAUSE 4: LABOUR LICENSES/EPFO, ESIC 

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the 

Engineer-in-Charge. 

CLAUSE 5: TERMS OF PAYMENT 

No Advance payment will be made. Running account shall be made by theAssistant Engineer, EWD 

as per the Execution of items in the BOQ.  Gross work to be done together with net payment 

/adjustment of advances for material collected, if any, since the last such payment for being eligible 

to interim payment - Rs. 3 Lakhs 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within 

three months of physical completion of the work or within one month of the date of the final certificate 

of completion furnished by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items of the bill in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, 

will, as far as possible be made within the period specified here in under, the period being reckoned 

from the date of receipt of the bill by the Engineer-in- Charge, complete with account of materials 

issued by the Department and dismantled materials.  

(a) If the Tendered value of work is up to 1 Crore: 2 months 

(b) If the Tendered value of work is more than Rs 1 Crore and up to Rs. 10 Crore: 3 months. 

CLAUSE 6: COMPLETION CERTIFICATE  

Within ten days of the completion of the work, the contractor shall give notice of such completion to 

the Chairperson EWD and within thirty days of the receipt of such notice, the Chairperson EWD shall 

inspect the work and if there is no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate of physical completion indicating defects 

(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall 

be issued. But no final certificate of completion shall be issued, nor shall the work be considered to 

be complete until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required 

for his/their work people on the site in connection with the execution of the works as shall have been 

erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution; thereof, and not 

until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to 

comply with the requirements of this Clause as to removal of scaffolding, surplus materials and 

rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Chairperson EWD may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit 
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and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 7: CONTRACTOR TO KEEP SITE CLEAN 

When the annual repairs and maintenance of works are carried out, the splashes and droppings from 

white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the 

surface cleaned simultaneously with the completion of these items of work in the individual rooms, 

quarters or premises etc. where the work is done: without waiting for the actual completion of all the 

other items of work in the contract. In case the contractor fails to comply with the requirements of 

this clause, the Chairperson EWD shall have the right to get this work done at the cost of the 

contractor either departmentally or through any other agency. Before taking such action, the 

Chairperson EWD shall give ten days notice in writing to the contractor. 

CLAUSE 8: DEVIATION/VARIATION EXTENT AND PRICING 

The Chairperson EWD shall have power (i) to make alteration in, omissions from, additions to or 

substitutions for the original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 

in case of non-availability of a portion of the site or for other reasons and the contractor shall be 

bound to carry out the works in accordance with any instruction given to him in writing signed by the 

Chairperson EWD and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall be carried 

out by the contractor on the same conditions in all respects including price on which he agreed to do 

the main work  except as hereafter provided. The completion cost of any agreement for maintenance 

works including works of upgradation, aesthetic, special repair, addition/ alteration should not exceed 

two times the contract amount.  

The time for completion of the work shall, in the event of any deviations resulting in additional cost 

over the tendered value, be extended if requested by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Chairperson EWD. 

Deviation, Extra Items and Pricing 

Extra items are those which are not available in the contract. 

For percentage rate tenders, the extra item(s) which are available in the standard schedule of rates 

specified in tender document, shall be paid as per the said schedule rate plus cost index (considered 

in the estimated cost put to tender) plus/minus percentage above/ below quoted on estimated cost 

put to tender. 

For item rate tenders, the extra item(s) which are available in the standard schedule of rates specified 

in the tender document shall be paid as per the said schedule rate plus cost index (considered in the 
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estimated cost put to tender) plus/minus percentage above/below worked out on the basis of overall 

contract amount and estimated cost of the work put to tender. 

In the case of extra item(s) which are not available in the standard schedule of rates specified in  

tender document, the contractor may within fifteen days of the receipt of order or occurrence of the 

item(s), submit claim for market rate(s), supported with proper analysis of rate and manufacturer's 

specification for the work, invoices, vouchers, etc. (as applicable), failing which the rate(s) approved 

later by the Chairperson EWD shall be final and binding. Where the contractor submits claim for 

market rate(s) in the manner prescribed above, the Chairperson EWD shall, within 45 days of the 

receipt of the claims, after giving consideration to the analysis of rates and other documents 

submitted by the contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined. 

The rate(s) of extra items so determined by the Chairperson EWD shall be final and binding on the 

contractor and shall not be arbitrable. 

Deviation, Deviated Quantities, Pricing 

All the deviated quantities shall be paid at agreement rates. 

CLAUSE 9: FORECLOSURE OF CONTRACT DUE TO ADANDONMENT OR REDUCTION IN SCOPE OF 

WORK. 

If at any time after acceptance of the tender or during the progress of work, the purpose or object for 

which the work is being done changes due to any supervening cause and as a result of which the work 

has to be abandoned or reduced in scope the Chairperson EWD shall give notice in writing to that 

effect to the contractor stating the decision as well as the cause for such decision and the contractor 

shall act accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full but  which he did not derive in consequence of the 

foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates, full amount for works executed at site and, in addition, 

a reasonable amount as certified by the Chairperson EWD for the items hereunder mentioned which 

could not be utilized on the work to the full extent in view of the foreclosure;  

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour 

huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Government shall have the option to take over contractor's materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however Government shall be bound to take 

over the materials or such portions thereof as the contractor does not desire to retain. For materials 

taken over or to be taken over by Government, cost of such materials as detailed by Chairperson EWD 

shall be paid. The cost shall, however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst in the custody of the 

contractor. 
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(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent stores or to 

his other works, whichever is less. If T & P are not transported to either of the said places, no cost of 

transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour to the 

extent necessary.  

The contractor shall, if required by the Chairperson EWD furnish to him, books of account, wage 

books, time sheets and other relevant documents and evidence as may be necessary to enable him 

to certify the reasonable amount payable under this condition.  

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of 

the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor's materials at site taken over by the Government as per item (ii) above. Provided always 

that against any payments due to the contractor on this account or otherwise, the Chairperson EWD 

shall be entitled to recover or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Government from the contractor under the terms of the 

contract.  

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may 

furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same 

rate for the balance tendered amount and initially valid up to the extended date of completion or 

stipulated date of completion if no extension has been granted plus minimum 60 days beyond that. 

Wherever such a fresh Performance Guarantee is furnished by the contractor the Chairperson EWD 

may return the previous Performance Guarantee. 

CLAUSE 10: CARRYING OUT WORK AT RISK & COST OF CONTRACTOR. 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work with 

due diligence and continues to do so even after a notice in writing of 7 working days in this respect 

from the Chairperson EWD; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it within 7 working days even after a notice in writing is 

given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work with 

individual dates of completion, on or before the date(s) so determined, and does not complete them 

within the period specified in the notice given in writing in that behalf by the Chairperson EWD 

(iii) The Chairperson EWD without invoking action under clause 3, may, without prejudice to any other 

right or remedy against the contractor which have either accrued or accrue thereafter to Government, 

by a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and 

shall have powers to : 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 

thereon; and/or 
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of 

the contractor. 

The Chairperson EWD shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute 

at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered 

by Government because of action under this clause shall not exceed 10% of the tendered value of the 

work.  

In determining the amount, credit shall be given to the contractor with the value of work done in all 

respect in the same manner and at the same rate as if it had been carried out by the original contractor 

under the terms of his contract, the value of contractor's materials taken over and incorporated in 

the work and use of plant and machinery belonging to the contractor.  

The certificate of the Chairperson EWD as to te value of work done shall be final and conclusive against 

the contractor provided always that action under this clause shall only be taken after giving notice in 

writing to the contractor. Provided also that if the expenses incurred by the department are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be payable to 

the contractor.  

Any excess expenditure incurred or to be incurred by Government in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

Government as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to Government in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor shall be called upon 

in writing and shall be liable to pay the same within 30 days.  

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Chairperson 

EWD shall have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract.  

In the event of above course being adopted by the Chairperson EWD, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

CLAUSE 11: DISPUTE REDRESSAL COMMITTEE 

Claim Amount Up to 25 lakhs More than 25 lakhs 

Chairperson Chairperson (EWD) Director, IIT Palakkad 

Member Assistant Registrar (F&A) Chairperson (EWD) 

Member Vice Chairman (EWD) Registrar 

Presenting Officer Assistant Engineer, EWD Assistant Engineer, EWD 
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CLAUSE 12: SETTLEMENT OF DISPUTES BY CONCILIATION AND ARBITRATION 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning 

of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality 

of workmanship or materials used in the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

12.1 Conciliation: If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawing, record or decision given in writing by the 

Engineer-in-Charge; or if the Engineer-in-Charge considers any act or decision of the contractor on 

any matter in connection with or arising out of the contract or carrying out of the work to be 

unacceptable and disputed; such party may promptly refer such disputes and amount claimed for 

each dispute to the Conciliator Chairperson EWD,, as applicable) in the proforma prescribed in 

Annexure mentioned in tender document, under intimation to the other party. The Conciliator may 

then request each party to submit to him a brief written statement describing the disputes and the 

points at issue. Each party shall send a copy of such statement to the other party. At any stage of the 

conciliation proceedings, the Conciliator may request a party to submit to hi such additional 

information as he deems appropriate. When it appears to the Conciliator that there exist elements of 

a settlement which may be acceptable to the parties, he shall formulate the terms of a possible 

settlement and submit them to the parties for their observations. After receiving the observations of 

the parties, he may re-formulate the terms of a possible settlement in the light of such observations. 

If the parties reach agreement on a settlement of the disputes, they may draw up and sign 

a written settlement agreement on non-judicial stamp paper as per Stamp Act. The Conciliator shall 

authenticate the settlement agreement and furnish a copy thereof to each party. The termination of 

conciliation proceedings shall be in accordance with Section 76 of The Arbitration and Conciliation 

Act, 1996. No party shall be represented before the said Conciliator by an advocate or legal counsel. 

The conciliation proceedings shall be completed within 45 days from the receipt of reference. This 

time may be enlarged by 15 days by the Conciliator. The conciliation proceedings shall be deemed to 

have been terminated at the end of 60 days from the receipt of reference.  

12.2 Arbitration: If the aforesaid conciliation proceedings fail or the Conciliator fails to give proposal 

for settlement within the aforesaid period, either party may promptly give notice in the proforma 

prescribed in Annexure, under intimation to the other party, to the Director (as applicable), 

hereinafter referred to as the Arbitrator Appointing Authority as indicated in tender document, for 

appointment of Arbitrator. 

However, a party may seek appointment of Arbitrator without taking recourse to the process of 

conciliation mentioned in sub-clause above.  

In the event of either party giving a notice to the Arbitrator Appointing Authority for  appointment of 

Arbitrator, the said Authority shall appoint Arbitrator as sole. 
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Applicable Law: The provisions of the Arbitration and Conciliation Act, 1996 (Act 26 of 1996) and any 

further statutory modification or re-enactment thereof shall be applicable. Further, the fast-track 

procedure for arbitration contained in Section 29B of the said Act shall apply. 

Fee payable to Arbitrator(s): The fee payable to the arbitral tribunal shall be as per CPWD OM 

No.2/2006/SE(TLC)/CSQ/137 dated 19.11.2019 (or latest amendment), and shall be shared equally by 

both the parties. 

Place of Arbitration: The place of arbitration shall preferably be as mentioned in Palakkad. 

Terms of reference: The Arbitral Tribunal shall adjudicate on only such disputes as are referred to it 

by the Arbitrator Appointing Authority and give separate award against each dispute referred to him 

and shall give reasons for the award in all cases where the total amount of the claim by any party 

exceeds Rs.1,00,000. 

Interest on Arbitration award: It is also a term of this arbitration agreement that where the Arbitral 

award against any dispute is for the payment of money, no pre-suit and pendent elite interest shall 

be payable on any part of the Arbitral award. 

Clause 13 : LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR   
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work and 

continue to have a valid license until the completion of the work. The contractor shall also comply with 

provisions of the Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) 

Act, 1979.  

The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 

1986.  

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996.  

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of 

the resultant non-execution of the work. 

No labour below the age of eighteen years shall be employed on the work.  

  13.1 Payment of Wages 

(i)  The contractor shall pay to labour employed by him either directly or through subcontractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor's Labour Regulations or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor's part of this contract, the contractor shall comply with or cause to be complied with 

the Central Public Works Department contractor's Labour Regulations made by Government 
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from time to time in regard to payment of wages, wage period, deductions from wages 

recovery of wages not paid and deductions unauthorizedly made, maintenance of wage books 

or wage slips publication of scale of wage and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the provisions 

of the Contract Labour(Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable  

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers by reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, non-payment of wages or of deductions made from his or their wages 

which are not justified by their terms of the contract or non-observance of the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages 

for weekly holidays to any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-Charge concerned. In the case of Union 

Territory of Delhi, however, as the all inclusive minimum daily wages fixed under Notification 

of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended 

from time to time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,   

(vi) The contractor shall indemnify and keep indemnified Government against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor's Labour 

Regulations without prejudice to his right to claim indemnity from his sub-contractors.  

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this contract.  

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 

amount from the minimum wage payable to the workmen as and by way of commission or 

otherwise.  

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen.  

       13.2 Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 

the contractor. These contributions on the part of the employer paid by the contractor shall be 

reimbursed by the Engineer-in-charge to the contractor on actual basis.  
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