

Sub: Rendering Third Party Quality Assurance Services (TPQAS) for the Construction of Academic buildings, Residential Buildings including all Civil and E & M services / Bulk services at Permanent Campus IIT Palakkad under Phase 1A.

| Sl No | Your query | Reply |
|-------|---|---|
| 1 | We are very much interested to participate in pre-bid meeting for the above tender. However, due to the tight schedule we would like to request you to extend the pre-bid meeting date if possible. | Not agreed. The date of pre-bid meeting will remain unchanged as 01.10.2019 at 10.00 hrs. |

Yours faithfully,


Registrar
IIT Palakkad