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Pre-bid Meeting (ONLINE Mode) held on 19-12-2023 at 1000 hours

Tender No.: TENDER/2023-24/320 dated 07-12-2023

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF

LASER MICROMACHINING CENTRE

Table A indicates the Authorized Representatives of the firms that participated in the Pre-bid Meeting.

Table A
S. No. Name of the Firm and details of the Authorized Representative(s) who participated
1. Mr. Jagadesh Obulapuram - M/s Laser Science, Head Quarters Mumbai.

Table B indicates the queries raised by the bidders and the clarifications provided by the institute.

Table-B
S. No. Query Clarification

01. | S. No: 16 Number of Axis — In line with the mentioned working area, the
Could you provide details on the strokes of the X, Y, and | X, Y, and Z Axis strokes should be greater
Z Axis? than or equal to 50 mm, 50 mm, and 100

mm, respectively.

02. | S. No: 32 Machine vision: Real-time visualization and | Integrate a high-resolution camera into a
positioning camera with feature recognition - laser micro-machining center for real-time
Could you kindly elaborate further on this aspect? feature recognition. Use computer vision

algorithms to identify workpieces or
markers or shapes or features produced.

03. | S. No: 39 Software- Should have Control of entire system | Yes. We would like to control the entire
through single-window GUI - system through single-window GUI only.
You want to control entire system through single-window
GUI only?

04. | S. No: 44 Expansion in number of axis Should be | Rotation of the axis with the A and B are
expandable to 5 axis control in future - under consideration for future expansion.
Which two axes are under consideration, and what is the
proposed integration plan? We intend to incorporate
necessary provisions in the design or system accordingly.

05. | S. No: 45 System should be Laboratory design - easily | It should be expandable to increase the
extendable system for future upgrade or custom | number of axis. S. No 44 and S. No 45 are
optimization - _ | intending the same requirement.

Could you provide more details on the concept of an easily
expandable system?

06. Online Bid Submission Extension - The due date is extended to January 10,
Due to the Christmas Holiday in our product principal | 2024.
region, we request an extension of the bid submission
deadline until the end of January 2024. This extension is
crucial as we are awaiting technical inputs from our
principal.

07. | The Supplier shall supply the equipment/items within the | It should be supplied within 10-12 weeks
period specified in the tender document i.e. within 6 to 8 | from the date of PO.
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WEEKS of signing the purchase order or within the period
mutually agreed between IITPKD and supplier -

Due to the necessity of importing certain parts from
another country, we anticipate a longer lead time for the
delivery of the product. In light of this, we kindly request
an extension of the delivery period to 18-20 weeks from
the signing of the purchase order.

08. | Could you please specify the terms of payment for INR | As per norms, the payment terms are in
currency? INR.

The Closing Date and Time of the Tender is 10-01-2024, 15:00 hour.

All other Terms and Conditions of the Tender remain unchanged.

REGISTRAR
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